

ANGEBOTE in €
 Nr. Menge / Text

01 PLATZ GEGENÜBER

01.01 VORARBEITEN

01.01.10	1 psch	1.321,00	450,00	** 449,69	2.261,41	>> 2.750,00	2.100,00
	Baustelle einrichten räumen	1.321,00	450,00	449,69	2.261,41	2.750,00	2.100,00
		293,8%	100,1%	100,0%	502,9%	611,5%	467,0%
		+871,31	+0,31		+1.811,72	+2.300,31	+1.650,31
01.01.20	205 m2	0,40	** 0,38	0,78	2,13	>> 2,50	1,60
	Bewachsene Fläche vor dem Abtragen aufnehmen, fördern und auf LKW AN	NEN	NEN	NEN	NEN	NEN	NEN
		105,3%	100,0%	205,3%	560,5%	657,9%	421,1%
01.01.30	205 m2	2,15	1,27	2,86	1,81	** 0,75	>> 4,00
	Grasnarbe zerkleinern abräumen LKW AN laden	440,75	260,35	586,30	371,05	153,75	820,00
		286,7%	169,3%	381,3%	241,3%	100,0%	533,3%
		+287,00	+106,60	+432,55	+217,30		+666,25
01.01.40	80 m	7,45	** 3,25	9,37	12,73	15,75	>> 18,00
	Schutzzaun versetzbar	596,00	260,00	749,60	1.018,40	1.260,00	1.440,00
	Vergitterung H 2 m aufstellen	229,2%	100,0%	288,3%	391,7%	484,6%	553,8%
		+336,00		+489,60	+758,40	+1.000,00	+1.180,00
01.01.50	40 m	4,60	** 2,25	6,24	5,26	>> 12,50	6,00
	Schutzzaun versetzbar	184,00	90,00	249,60	210,40	500,00	240,00
	Vergitterung H 2m umsetzen	204,4%	100,0%	277,3%	233,8%	555,6%	266,7%
		+94,00		+159,60	+120,40	+410,00	+150,00
01.01.60	1 Psch	314,85	300,00	>> 622,64	** 241,84	475,00	440,00
	Vorh. Sandsteinstele, Abmessungen: 3 x 0,5	314,85	300,00	622,64	241,84	475,00	440,00
		130,2%	124,0%	257,5%	100,0%	196,4%	181,9%
		+73,01	+58,16	+380,80		+233,16	+198,16
01.01.70	1 m3	>> 373,65	225,00	** 199,59	320,40	357,50	340,00
	Unbrauchbare Stoffe aufnehmen,	373,65	225,00	199,59	320,40	357,50	340,00
		187,2%	112,7%	100,0%	160,5%	179,1%	170,3%
		+174,06	+25,41		+120,81	+157,91	+140,41

ANGEBOTE in €
 Nr. Menge / Text

01.02.70	200 m2	0,65	1,20	>> 1,56	** 0,51	1,25	1,00
	Untergrund verdichten Verkehrsfläche	130,00	240,00	312,00	102,00	250,00	200,00
		127,5%	235,3%	305,9%	100,0%	245,1%	196,1%
		+128,00	+138,00	+210,00		+148,00	+98,00
Summe: 01.02		** 4.908,50	9.192,75	6.276,90	>> 10.001,80	7.785,00	7.305,00
ERDARBEITEN		100,0%	187,3%	127,9%	203,8%	158,6%	148,8%
Abweichung in €			+4.284,25	+1.368,40	+5.093,30	+2.876,50	+2.396,50
01.03							
01.03.10	1 St	80,15	>> 150,00	** 52,03	120,34	87,50	80,00
	Schachtabdeckung anheben H 5-10 cm	NEN	NEN	NEN	NEN	NEN	NEN
		154,0%	288,3%	100,0%	231,3%	168,2%	153,8%
01.03.20	1 St	69,45	>> 135,00	** 55,37	103,93	87,50	120,00
	Schachtabdeckung absenken H 5-10	NEN	NEN	NEN	NEN	NEN	NEN
		125,4%	243,8%	100,0%	187,7%	158,0%	216,7%
Summe: 01.03		0,00	0,00	0,00	0,00	0,00	0,00
ENTWÄSSERUNGSKANALARBEITEN							
Abweichung in €							
01.04 WEGEUND PLÄTZE							
01.04.10	150 m2	** 14,00	23,31	>> 25,19	18,90	20,50	16,00
	STS Bk0,3 DP1,03 EV2 120MPa 0/32	2.100,00	3.496,50	3.778,50	2.835,00	3.075,00	2.400,00
		100,0%	166,5%	179,9%	135,0%	146,4%	114,3%
			+1.396,50	+1.678,50	+735,00	+975,00	+300,00
01.04.20	150 m2	2,80	3,00	>> 5,77	** 2,13	2,50	4,00
	Wie Pos. 01.04.10	420,00	450,00	865,50	319,50	375,00	600,00
	Mehrung/Minderung	131,5%	140,8%	270,9%	100,0%	117,4%	187,8%

ANGEBOTE in €													
Nr. Menge / Text													
		+100,50	+130,50		+546,00				+55,50		+280,50		
01.04.30	1 St Kontrollprüfung Tragschicht statischer Lastplattendruckversuch	400,00 NEN 266,7%	** 150,00 NEN 100,0%		259,61 NEN 173,1%		268,57 NEN 179,0%	>> 475,00 NEN 316,7%		460,00 NEN 306,7%			
01.04.40	1 St Kontrollprüfung Tragschicht dynamischer Lastplattendruckversuch	150,00 150,00 129,4% +34,08	175,00 175,00 151,0% +59,08		** 115,92 115,92 100,0%		156,16 156,16 134,7% +40,24	158,50 158,50 136,7% +42,58		>> 180,00 180,00 155,3% +64,08			
01.04.50	150 m ² Pflasterdecke 10/20/8	50,30 7.545,00 118,4% +1.173,00	55,50 8.325,00 130,6% +1.953,00		>> 56,85 8.527,50 133,8% +2.155,50		** 42,48 6.372,00 100,0%	44,50 6.675,00 104,8% +303,00		50,00 7.500,00 117,7% +1.128,00			
01.04.60	120 m Randinfassung Betonpflaster L/B einseit. Rückenstütze	>> 52,20 6.264,00 186,3% +2.901,60	36,70 4.404,00 131,0% +1.041,60		38,73 4.647,60 138,2% +1.285,20		** 28,02 3.362,40 100,0%	34,75 4.170,00 124,0% +807,60		36,00 4.320,00 128,5% +957,60			
01.04.70	30 m Pflasterstreifen als Flächenaufteilung Betonpflaster, Br 20 cm	19,90 597,00 158,4% +220,20	15,73 471,90 125,2% +95,10		** 12,56 376,80 100,0%		28,02 840,60 223,1% +463,80	27,75 832,50 220,9% +455,70		>> 45,00 1.350,00 358,3% +973,20			
01.04.80	120 m Anschluss Pflasterdecke Betonpflaster 200/100mm Schnittkanlen	20,55 2.466,00 182,7% +1.116,00	** 11,25 1.350,00 100,0%		17,79 2.134,80 158,1% +784,80		17,33 2.079,60 154,0% +729,60	>> 23,75 2.850,00 211,1% +1.500,00		15,00 1.800,00 133,3% +450,00			
01.04.90	25 m Wurzelschutz für Leitungs- und	29,10 727,50 173,1% +307,25	22,59 564,75 134,4% +144,50		>> 57,72 1.443,00 343,4% +1.022,75		** 16,81 420,25 100,0%	52,75 1.318,75 313,8% +898,50		24,00 600,00 142,8% +179,75			

ANGEBOTE in €
 Nr. Menge / Text

Summe: 01.04	20.269,50	19.237,15	>> 21.889,62	** 16.385,51	19.454,75	18.750,00
WEGE UND PLÄTZE	123,7%	117,4%	133,6%	100,0%	118,7%	114,4%
Abweichung in €	+3.883,99	+2.851,64	+5.504,11		+3.069,24	+2.364,49

01.05 MAUERARBEITEN

01.05.10 1 Psch	11.469,55	12.491,80	11.211,95	** 9.857,80	11.450,00	>> 16.500,00
Mauerscheibe, ellipsen-förmig	11.469,55	12.491,80	11.211,95	9.857,80	11.450,00	16.500,00
Beton C 35/45,	116,4%	126,7%	113,7%	100,0%	116,2%	167,4%
	+1.611,75	+2.634,00	+1.354,15		+1.592,20	+6.642,20

01.05.20 6 St	1.142,15	>> 1.196,82	1.069,75	** 969,62	1.050,00	1.020,00
Sitzblock gerade	6.852,90	7.180,92	6.418,50	5.817,72	6.300,00	6.120,00
	117,8%	123,4%	110,3%	100,0%	108,3%	105,2%
	+1.035,18	+1.363,20	+600,78		+482,28	+302,28

Summe: 01.05	18.322,45	19.672,72	17.630,45	** 15.675,52	17.750,00	>> 22.620,00
MAUERARBEITEN	116,9%	125,5%	112,5%	100,0%	113,2%	144,3%
Abweichung in €	+2.646,93	+3.997,20	+1.954,93		+2.074,48	+6.944,48

01.06 AUSSTATTUNG

01.06.10 5 St	1.120,85	** 974,82	1.206,28	1.088,45	1.250,00	>> 1.280,00
Parkbank	5.604,25	4.874,10	6.031,40	5.442,25	6.250,00	6.400,00
	115,0%	100,0%	123,7%	111,7%	128,2%	131,3%
	+730,15		+1.157,30	+568,15	+1.375,90	+1.525,90

01.06.20 0 St	865,45	875,53	969,19	** 798,44	950,00	>> 1.020,00
Abfallbehälter,	0,00	0,00	0,00	0,00	0,00	0,00
Stahlblech feue	108,4%	109,7%	121,4%	100,0%	119,0%	127,7%

01.06.30 0 St	209,20	** 90,00	322,64	180,77	>> 525,00	260,00
Schild Stahl	0,00	0,00	0,00	0,00	0,00	0,00
Schild, Abme	232,4%	100,0%	358,5%	200,9%	583,3%	288,9%

ANGEBOTE in €											
Nr.	Menge / Text										
Summe: 01.06		5.604,25	** 4.874,10		6.031,40		5.442,25		6.250,00		>> 6.400,00
AUSSTATTUNG		115,0%	100,0%		123,7%		111,7%		128,2%		131,3%
Abweichung in €		+730,15			+1.157,30		+568,15		+1.375,90		+1.525,90
01.10 VEGETATIONSTECHN.-											
01.10.10	185 m2	** 0,55		1,62	>> 1,76		1,54		1,25		1,00
Baugrund auflockern Aufreißer T 30cm		101,75	299,70	325,60	284,90	231,25	185,00		185,00		185,00
		100,0%	294,5%	320,0%	280,0%	227,3%	181,8%		181,8%		181,8%
			+197,95	+223,85	+183,15	+129,50	+83,25		+83,25		+83,25
01.10.20	5 m3	55,00	>> 78,00		59,00		76,36		** 52,50		60,00
Oberboden gesiebt liefern auftragen		275,00	390,00	295,00	381,80	262,50	300,00		300,00		300,00
		104,8%	148,6%	112,4%	145,4%	100,0%	114,3%		114,3%		114,3%
		+12,50	+127,50	+32,50	+119,30		+37,50		+37,50		+37,50
01.10.30	19 m³	>> 92,40		81,58	89,46		82,23		** 68,50		80,00
Hochbett verfüllen mit Pflanzsubstrat,		1.755,60	1.550,02	1.699,74	1.562,37	1.301,50	1.520,00		1.520,00		1.520,00
		134,9%	119,1%	130,6%	120,0%	100,0%	116,8%		116,8%		116,8%
		+454,10	+248,52	+398,24	+260,87		+218,50		+218,50		+218,50
01.10.40	205 m2	2,45	3,35		3,65		>> 6,77		** 0,75		2,00
Bodenverbesserung Pflanzung		502,25	686,75	748,25	1.387,85	153,75	410,00		410,00		410,00
aufbringen 15l/m2		326,7%	446,7%	486,7%	902,7%	100,0%	266,7%		266,7%		266,7%
		+348,50	+533,00	+594,50	+1.234,10		+256,25		+256,25		+256,25
01.10.50	205 m2	** 0,40		1,18	1,56		1,78		>> 2,50		1,00
Vegetationstragschicht lockern,		82,00	241,90	319,80	364,90	512,50	205,00		205,00		205,00
		100,0%	295,0%	390,0%	445,0%	625,0%	250,0%		250,0%		250,0%
			+159,90	+237,80	+282,90	+430,50	+123,00		+123,00		+123,00
01.10.60	205 m2	** 1,50		>> 3,00	1,56		2,29		1,75		1,50
Feinplanum Pflanzfläche Abweichung		307,50	615,00	319,80	469,45	358,75	307,50		307,50		307,50
		100,0%	200,0%	104,0%	152,7%	116,7%	100,0%		100,0%		100,0%
			+307,50	+12,30	+161,95	+51,25			+51,25		+51,25

ANGEBOTE in €															
Nr.	Menge / Text														
01.10.70	205 m2 Grunddüngen Vegetationsfläche 60g/m2	0,60	** 0,22		0,62	0,87	>> 2,25	0,70		123,00	45,10	127,10	178,35	461,25	143,50
		272,7%	100,0%		281,8%	395,5%	1.022,7%	318,2%		+77,90		+82,00	+133,25	+416,15	+98,40
01.10.80	205 m2 Grunddüngen Vegetationsfläche granuliert 16+7+15(+2)	0,55	** 0,22		0,88	0,88	>> 3,25	0,60		112,75	45,10	180,40	180,40	666,25	123,00
		250,0%	100,0%		400,0%	400,0%	1.477,3%	272,7%		167,65		400,0%	+135,30	+621,15	+77,90
01.10.90	205 m2 Mulchdeck. Mulchstoff Rindenmulch	5,30	>> 11,20		6,13	8,99	** 4,25	7,00		1.086,50	2.296,00	1.256,65	1.842,95	871,25	1.435,00
		124,7%	263,5%		144,2%	211,5%	100,0%	164,7%		+215,25	+1.424,75	+385,40	+971,70		+563,75
01.10.100	0 m3 Vegetationsschicht lockern mit Lockerungstiefe 15 cm,	** 0,50	1,31		>> 1,95	1,78	1,50	1,20		0,00	0,00	0,00	0,00	0,00	0,00
		100,0%	262,0%		390,0%	356,0%	300,0%	240,0%							
01.10.110	0 m2 Feinplanum für Blumenwiese, von der Ebenheit bei 4 in 3 cm/bei 2	1,50	** 1,31		1,56	2,29	1,75	>> 3,00		0,00	0,00	0,00	0,00	0,00	0,00
		114,5%	100,0%		119,1%	174,8%	133,6%	229,0%							
01.10.120	0 m2 Gefräste Streifen walzen, mit Rasen walze.	0,40	** 0,39		1,17	>> 1,91	1,25	1,00		0,00	0,00	0,00	0,00	0,00	0,00
		102,6%	100,0%		300,0%	489,7%	320,5%	256,4%							
01.10.130	0 m2 Blumenwiese ansäen,	2,30	3,03		4,26	** 1,24	1,75	>> 5,00		0,00	0,00	0,00	0,00	0,00	0,00
		185,5%	244,4%		343,5%	100,0%	141,1%	403,2%							
01.10.140	205 m2	1,50	>> 3,03		2,79	** 1,05	2,25	3,00							

ANGEBOTE in €
 Nr. Menge / Text

Zwischenbegründung mit Senfsaat, Sinapis alba,	307,50 142,9% +92,25	621,15 288,6% +405,90	571,95 265,7% +356,70	215,25 100,0%	461,25 214,3% +246,00	615,00 285,7% +399,75
01.10.150 3 St Pflanzgrube 150/150cm T 80cm lösen 0,1km BG3a	** 62,75 188,25 100,0%	81,00 243,00 129,1% +54,75	63,29 189,87 100,9% +1,62	>> 169,39 508,17 269,9% +319,92	68,25 204,75 108,8% +16,50	90,00 270,00 143,4% +81,75
01.10.160 3 St Pflanzgrube verfüllen Unterboden Baustelle gelagert 150/150cm D	39,20 117,60 167,3% +47,31	70,00 210,00 298,8% +139,71	** 23,43 70,29 100,0%	>> 84,43 253,29 360,4% +183,00	48,00 144,00 204,9% +73,71	60,00 180,00 256,1% +109,71
01.10.170 3 St Pflanzgrube verfüllen Gemischt 70% auf Baustelle gelagert 20% Sand	73,20 219,60 172,6% +92,37	120,00 360,00 283,0% +232,77	** 42,41 127,23 100,0%	110,05 330,15 259,5% +202,92	68,75 206,25 162,1% +79,02	>> 160,00 480,00 377,3% +352,77
01.10.180 3 St Hochstamm StU, 16-20cm mDb	71,85 215,55 115,0% +28,11	82,00 246,00 131,2% +58,56	** 62,48 187,44 100,0%	89,66 268,98 143,5% +81,54	87,50 262,50 140,0% +75,06	>> 180,00 540,00 288,1% +352,56
01.10.190 27 St Solllängeholz h- 100-200cm br- bis	>> 46,20 1.247,40 295,8% +825,66	22,22 599,94 142,3% +178,20	** 15,62 421,74 100,0%	30,04 811,08 192,3% +389,34	32,50 877,50 208,1% +455,76	16,00 432,00 102,4% +10,26
01.10.200 15 St Solllängeholz h- bis 100cm br- bis pflanzen	>> 25,65 384,75 328,4% +267,60	13,95 209,25 178,6% +92,10	** 7,81 117,15 100,0%	15,25 228,75 195,3% +111,60	14,50 217,50 185,7% +100,35	8,00 120,00 102,4% +2,85
01.10.210 60 St Leichte Heckenpflanze h 70-90cm mb	** 4,10 246,00 100,0%	7,27 436,20 177,3%	5,47 328,20 133,4%	>> 7,63 457,80 186,1%	7,50 450,00 182,9%	5,00 300,00 122,0%

ANGEBOTE in €											
Nr.	Menge / Text										
		+190,20	+82,20	+211,80	+204,00	+54,00					
01.10.220	552 St Bodendecker/Kleingehölz H/B 30-40cm	** 1,05 579,60 100,0%	1,52 839,04 144,8% +259,44	>> 1,80 993,60 171,4% +414,00	1,68 927,36 160,0% +347,76	1,50 828,00 142,9% +248,40	1,60 883,20 152,4% +303,60				
01.10.230	35 St Rose pflanzen	1,65 57,75 108,6% +4,55	** 1,52 53,20 100,0%	1,95 68,25 128,3% +15,05	3,96 138,60 260,5% +85,40	>> 7,75 271,25 509,9% +218,05	3,00 105,00 197,4% +51,80				
01.10.240	150 St Staud Ziergras mTb pflanzen	** 1,05 157,50 100,0%	1,52 228,00 144,8% +70,50	1,56 234,00 148,6% +76,50	>> 2,44 366,00 232,4% +208,50	2,00 300,00 190,5% +142,50	1,20 180,00 114,3% +22,50				
01.10.250	50 St Blumenzwiebel Knolle pflanzen	** 0,50 25,00 100,0%	1,20 60,00 240,0% +35,00	0,62 31,00 124,0% +6,00	0,76 38,00 152,0% +13,00	>> 1,75 87,50 350,0% +62,50	1,00 50,00 200,0% +25,00				
01.10.260	3 St Pflanzenverankerung Pfahl-Dreibock Halbrundhöber Kokosstrick	** 65,00 195,00 100,0%	89,00 267,00 136,9% +72,00	65,27 195,81 100,4% +0,81	>> 94,80 284,40 145,8% +89,40	92,50 277,50 142,3% +82,50	90,00 270,00 138,5% +75,00				
01.10.270	3 St Bewässerungssack zur Inhalt min. 60 l	33,35 100,05 172,4% +42,00	** 19,35 58,05 100,0% +42,00	34,58 103,74 178,7% +45,69	31,69 95,07 163,8% +37,02	24,50 73,50 126,6% +15,45	>> 46,00 138,00 237,7% +79,95				
01.10.280	3 St Verdunstungs-/Stammschutz Stamm bis 15cm H bis 2,5m	35,00 105,00 159,1% +39,00	** 22,00 66,00 100,0% +39,00	33,53 100,59 152,4% +34,59	39,27 117,81 178,5% +51,81	22,75 68,25 103,4% +2,25	>> 40,00 120,00 181,8% +54,00				

ANGEBOTE in €
 Nr. Menge / Text

01.10.290	27 St	18,00	17,00	** 15,63	>> 57,94	32,50	38,00
Pflanzenverankerung, mit Baumpfählen, sch		486,00	459,00	422,01	1.564,38	877,50	1.026,00
		115,2%	108,8%	100,0%	370,7%	207,9%	243,1%
		+63,99	+36,99		+1.142,37	+455,49	+603,99
01.10.300	23 m	25,85	23,48	** 20,56	27,42	>> 52,75	46,00
Anbindung Heckenpflanzen		594,55	540,04	472,88	630,66	1.213,25	1.058,00
		125,7%	114,2%	100,0%	133,4%	256,6%	223,7%
		+121,67	+67,16		+157,78	+740,37	+585,12
01.10.310	1 St	523,38	** 377,60	522,39	521,92	425,00	>> 539,00
Gatts australis		523,38	377,60	522,39	521,92	425,00	539,00
		138,6%	100,0%	138,3%	138,2%	112,6%	142,7%
		+145,78		+144,79	+144,32	+47,40	+161,40
01.10.320	1 St	324,63	** 245,00	324,01	323,72	375,00	>> 420,00
Paulownia tomentosa		324,63	245,00	324,01	323,72	375,00	420,00
		132,5%	100,0%	132,2%	132,1%	153,1%	171,4%
		+79,63		+79,01	+78,72	+130,00	+175,00
01.10.330	1 St	337,88	** 276,00	337,24	336,94	350,00	>> 404,60
Sophora japonica		337,88	276,00	337,24	336,94	350,00	404,60
		122,4%	100,0%	122,2%	122,1%	126,8%	146,6%
		+61,88		+61,24	+60,94	+74,00	+128,60
01.10.340	1 St	78,18	** 70,80	78,03	77,96	>> 98,75	98,00
Amelanchier lamarkii		78,18	70,80	78,03	77,96	98,75	98,00
		110,4%	100,0%	110,2%	110,1%	139,5%	138,4%
		+7,38		+7,23	+7,16	+27,95	+27,20
01.10.350	180 St	7,88	** 6,60	7,87	7,86	7,50	>> 8,40
Buddleja Blue Chip		1.418,40	1.188,00	1.416,60	1.414,80	1.350,00	1.512,00
		119,4%	100,0%	119,2%	119,1%	113,6%	127,3%
		+230,40		+228,60	+226,80	+162,00	+324,00
01.10.360	4 St	21,86	19,80	21,82	** 12,55	>> 22,50	21,00
Buddleja davidii Ile de France SdI 3xv		87,44	79,20	87,28	50,20	90,00	84,00

ANGEROTE in €												
Nr.	Menge / Text											
	liefern	174,2%	+37,24	157,8%	+29,00	173,9%	+37,08	100,0%	179,3%	+39,80	167,3%	+33,80
01.10.370	60 St Carpinus betulus H 2xv mB h	12,59	755,40	** 8,16	489,60	12,56	753,60	>> 21,80	1.308,00	8,25	495,00	10,78
		154,3%	+265,80	100,0%	153,9%	267,2%	+818,40	+5,40	101,1%	+157,20	132,1%	646,80
01.10.380	1 St Cercis siliquastrum (Gewöhnlicher	117,93	117,93	** 106,80	106,80	117,70	117,70	>> 175,00	117,60	175,00	152,60	152,60
		110,4%	+11,13	100,0%	110,2%	110,2%	+10,90	+10,80	110,1%	163,9%	142,9%	142,9%
01.10.390	1 St Cornus mas (Kornelkirsche) H 3xv h 150 bis 200 cm, nur liefern, einpfia	51,68	51,68	46,80	46,80	51,58	51,58	>> 64,50	51,53	64,50	44,80	44,80
		115,4%	+6,88	104,5%	104,5%	115,1%	+6,78	+19,70	115,0%	144,0%	100,0%	100,0%
01.10.400	290 St Hedera helix 2xv P 4-6 Tr, h 30-40cm	1,72	498,80	** 1,50	435,00	1,72	498,80	1,50	1,72	435,00	527,80	>> 1,82
		114,7%	+63,80	100,0%	114,7%	114,7%	+63,80	100,0%	114,7%	100,0%	121,3%	121,3%
01.10.410	3 St Mespilus germanica Sol 3xv mDb h	78,18	234,54	** 70,80	212,40	78,03	234,09	77,96	233,88	130,00	390,00	>> 138,60
		110,4%	+22,14	100,0%	110,2%	110,2%	+21,69	+110,1%	110,1%	183,6%	195,8%	195,8%
01.10.420	5 St Perovskia abrotanoides Str 2xv IC h-	7,88	39,40	** 7,14	35,70	7,87	39,35	7,85	39,30	7,50	37,50	>> 16,80
		110,4%	+3,70	100,0%	110,2%	110,2%	+3,65	+3,60	110,1%	105,0%	235,3%	235,3%
01.10.430	0 St Philadelphus coronarius Sol 3xv mB, h 125 bis 1	37,10	0,00	** 27,00	0,00	37,03	0,00	37,00	0,00	32,25	0,00	>> 40,60
		137,4%		100,0%		137,1%		137,0%		119,4%		150,4%

ANGEBOTE in €											
Nr. Menge / Text											
01.10.440	0 St	7,29	** 5,25	7,27	7,27	6,50	>> 8,40	0,00	0,00	160,0%	
Sorbaria sorbifolia (Sibirische bis 100 cm											
01.10.450	6 St	37,10	** 29,40	37,03	37,00	39,75	>> 40,60	243,60	138,1%		
SPIRAEA CINEREA 'GREFSHEIM' Sol.											
01.10.460	35 St	>> 5,96	** 4,64	5,95	5,95	5,25	5,60	196,00	120,7%		
Rosa Bonica 82											
A-Qualität											
01.10.470	0 St	2,45	** 2,26	2,45	2,44	3,50	>> 3,80	0,00	0,00	168,1%	
Rosa rugotida											
A-Qualität											
01.10.480	3 St	104,68	** 92,50	104,48	104,38	112,50	>> 152,60	457,80	155,0%		
Viburnum Pragense Sol 3xv mb h											
01.10.490	15 St	2,78	2,34	>> 3,05	** 1,98	2,75	2,94	44,10	148,5%		
Anemone hupelensis Septembar											
01.10.500	15 St	** 1,66	1,80	>> 2,79	1,98	2,25	2,10	31,50	126,5%		
Linum perenne P 0,5 liefern											
01.10.510	10 St	2,99	3,00	4,26	** 2,64	3,25	>> 4,41				

ANGEBOTE in €													
Nr.	Menge / Text												
	Hemerocallis citrina P 0,5 liefern	29,90	113,3%	30,00	113,3%	42,60	161,4%	26,40	100,0%	32,50	123,1%	44,10	167,0%
		+3,50		+3,60		+16,20				+6,10		+17,70	
01.10.520	50 St Lavandula angustifolia P 0,75 liefern	** 1,70		>> 3,00		2,79		1,72		2,00		1,96	
		85,00	100,0%	150,00	176,5%	139,50	164,1%	86,00	101,2%	100,00	117,6%	98,00	115,3%
		+100,0%		+65,00		+54,50		+1,00		+15,00		+13,00	
01.10.530	60 St Stipa tenuissima P 0,75, nur lief	** 2,05		2,20		>> 3,85		2,09		2,75		2,94	
		123,00	100,0%	132,00	107,3%	231,00	187,8%	125,40	102,0%	165,00	134,1%	176,40	143,4%
		+100,0%		+9,00		+108,00		+2,40		+42,00		+53,40	
01.10.540	50 St Nardissus Hybr. King Alfred	0,83		** 0,30		1,42		0,58		>> 5,50		1,00	
		41,50	276,7%	15,00	100,0%	71,00	473,3%	29,00	193,3%	275,00	1.833,3%	50,00	333,3%
		+26,50				+56,00		+14,00		+260,00		+35,00	
Summe: 01.10	VEGETATIONSTECHN.- ARBEITEN	** 15.132,35	100,0%	16.233,74	107,3%	15.684,33	103,6%	>> 19.932,96	131,7%	17.332,50	114,5%	17.667,10	116,8%
	Abweichung in €			+1.101,39		+551,98		+4.800,61		+2.200,15		+2.534,75	
01.11 FERTIGSTELLUNGSPFLEGE													
01.11.10	205 m2 Säubern offene Bodendeckfläche entfernen 6Arbeitsgänge	6,15		** 1,98		>> 12,50		7,42		12,50		4,50	
		1.260,75	310,6%	405,90	100,0%	2.562,50	631,3%	1.521,10	374,7%	2.562,50	631,3%	922,50	227,3%
		+854,85				+2.156,60		+1.115,20		+2.156,60		+516,60	
01.11.20	205 m2 Wässern Pflanzung Bodendecker 10Arbeitsgänge	3,30		** 2,80		15,62		>> 16,48		15,50		6,00	
		676,50	117,9%	574,00	100,0%	3.202,10	557,9%	3.378,40	588,6%	3.177,50	553,6%	1.230,00	214,3%
		+102,50				+2.628,10		+2.804,40		+2.603,50		+656,00	
01.11.30	205 m2	0,70		** 0,22		0,88		1,26		>> 3,25		0,70	

ANGEBOTE in €											
Nr.	Menge / Text										
	Düngen Pflanzfläche mineral. Dünger 16+7+15(+2) Langzeit-N 37,5%	143,50	45,10	180,40	258,30	666,25	143,50	318,2%	318,2%	+98,40	
		318,2%	100,0%	400,0%	572,7%	1.477,3%	318,2%				
		+98,40		+135,30	+213,20	+621,15	+98,40				
01.11.40	0 m2 Mähen von Blumenwiese, Wuchshöhe ca 50-60 cm,	1,40	** 0,70	>> 2,97	0,77	2,25	1,00	NEN	NEN	200,0%	100,0%
01.11.50	3 St Wässern Pflanzung Hochstämme StU, 15Arbeitsgänge	150,00	150,00	124,96	** 81,54	347,50	>> 450,00	184,0%	184,0%	+205,38	+205,38
01.11.60	0 m2 Wässern der Blumenwiese bis zum Wasser liefern,	9,25	** 3,00	13,28	>> 14,84	8,25	8,00	0,00	0,00	308,3%	100,0%
Summe: 01.11	FERTIGSTELLUNGSPRÜFE	2.530,75	** 1.475,00	6.319,88	5.402,42	>> 7.448,75	3.646,00				
	Abweichung in €	171,6%	100,0%	428,5%	366,3%	505,0%	247,2%			+1.055,75	+2.171,00
		+1.055,75		+4.844,88	+3.927,42	+5.973,75	+2.171,00				
01.12 REGIARBEITEN											
01.12.10	5 h Vorbereiter/-in Stundenlohnarbeiten	64,50	66,00	** 48,91	>> 77,14	62,50	66,00	131,9%	134,9%	+77,95	+85,45
	Kosten/Zuschläge	322,50	330,00	244,55	385,70	312,50	330,00				
01.12.20	5 h Landschaftsgärtner/-in	62,50	60,00	** 46,83	>> 72,11	62,50	60,00	133,5%	128,1%	+78,35	+55,85
		312,50	300,00	234,15	360,55	312,50	300,00				
01.12.30	5 h	58,50	56,00	** 44,46	>> 67,08	62,50	58,00				

ANGEBOTE in €											
Nr. Menge / Text											
Helfer/-in sämtliche Kosten/Zuschläge		292,50	280,00	222,30	335,40	312,50	290,00				
		131,6%	126,0%	100,0%	150,9%	140,6%	130,5%				
		+70,20	+57,70		+113,10	+90,20	+67,70				
01.12.40	2 h	95,00	75,00	** 45,89	>> 105,80	98,50	95,00				
		190,00	150,00	91,78	211,60	197,00	190,00				
	LKW 8-12t	207,0%	163,4%	100,0%	230,6%	214,6%	207,0%				
		+98,22	+58,22		+119,82	+105,22	+98,22				
01.12.50	2 h	87,50	75,00	** 29,37	>> 129,83	87,50	96,00				
	Radlader einsetzen 55-88kW	175,00	150,00	58,74	259,66	175,00	192,00				
		297,9%	255,4%	100,0%	442,0%	297,9%	326,9%				
		+116,26	+91,26		+200,92	+116,26	+133,26				
01.12.60	2 h	65,00	65,00	** 21,56	>> 82,98	37,50	70,00				
	Trennschleifer Trennschleiben	130,00	130,00	43,12	165,96	75,00	140,00				
		301,5%	301,5%	100,0%	384,9%	173,9%	324,7%				
		+86,88	+86,88		+122,84	+31,88	+96,88				
01.12.70	2 h	87,50	75,00	** 29,37	>> 108,21	72,75	95,00				
	Minibagger einsetzen bis 2t	175,00	150,00	58,74	216,42	145,50	190,00				
		297,9%	255,4%	100,0%	368,4%	247,7%	323,5%				
		+116,26	+91,26		+157,68	+86,76	+131,26				
01.12.80	1 h	65,00	65,00	** 59,72	>> 88,99	82,50	80,00				
	Abbruchhammer	65,00	65,00	59,72	88,99	82,50	80,00				
		108,8%	108,8%	100,0%	149,0%	138,1%	134,0%				
		+5,28	+5,28		+29,27	+22,78	+20,28				
01.12.90	1 t	65,00	95,00	** 58,88	>> 153,05	62,25	60,00				
	Kies 16/32 liefern und einbauen.	65,00	95,00	58,88	153,05	62,25	60,00				
		110,4%	161,3%	100,0%	259,9%	105,7%	101,9%				
		+6,12	+36,12		+94,17	+3,37	+1,12				
Summe: 01.12		1.727,50	1.650,00	** 1.071,98	>> 2.177,33	1.674,75	1.772,00				
REGIEARBETTEN		161,2%	153,9%	100,0%	203,1%	156,2%	165,3%				

ANGEBOTE in €							
Nr. Menge / Text							
Abweichung in €	+555,52	+578,02	+1.105,35	+602,77	+700,02		
Summe: 01	** 71.725,55	73.920,81	77.761,98	79.441,29	83.192,00	>> 83.540,10	
PLATZ GEGENÜBER	100,0%	103,1%	108,4%	110,8%	116,0%	116,5%	
Abweichung in €		+2.195,26	+6.036,43	+7.715,74	+11.466,45	+11.814,55	
Summen netto in €	** 71.725,55	73.920,81	77.761,98	79.441,29	83.192,00	>> 83.540,10	
Abweichung der Bieter	100,0%	103,1%	108,4%	110,8%	116,0%	116,5%	
Abweichung der Bieter in €		+2.195,26	+6.036,43	+7.715,74	+11.466,45	+11.814,55	
Mwst. 19,00 %	13.627,85	14.044,95	14.774,78	15.093,85	15.806,48	15.872,62	
Summen brutto inkl. Mwst.	85.353,40	87.965,76	92.536,76	94.535,14	98.998,48	99.412,72	
Abweichung der Bieter	100,0%	103,1%	108,4%	110,8%	116,0%	116,5%	
Abweichung der Bieter in €		+2.612,36	+7.183,36	+9.181,74	+13.645,08	+14.059,32	

ANGEBOTSSUMMEN in €									
Zusammenstellung									
01 PLATZ GEGENÜBER									
Summe: 01.01	3.230,25	** 1.585,35		2.857,42	4.423,50	>> 5.496,25	5.380,00		
VORARBEITEN	203,8%	100,0%		180,2%	279,0%	346,7%	339,4%		
Abweichung in €	+1.644,90			+1.272,07	+2.838,15	+3.910,90	+3.794,65		
Summe: 01.02	** 4.908,50	9.192,75		6.276,90	>> 10.001,80	7.785,00	7.305,00		
ERDARBEITEN	100,0%	187,3%		127,9%	203,8%	158,6%	148,8%		
Abweichung in €		+4.284,25		+1.368,40	+5.093,30	+2.876,50	+2.396,50		
Summe: 01.03	0,00	0,00		0,00	0,00	0,00	0,00		
ENTWÄSSERUNGSKANALARBEITEN									
Abweichung in €									
Summe: 01.04	20.269,50	19.237,15		>> 21.889,62	** 16.385,51	19.454,75	18.750,00		
WEGE UND PLÄTZE	123,7%	117,4%		133,6%	100,0%	118,7%	114,4%		
Abweichung in €	+3.883,99	+2.851,64		+5.504,11		+3.069,24	+2.364,49		
Summe: 01.05	18.322,45	19.672,72		17.630,45	** 15.675,52	17.750,00	>> 22.620,00		
MAUERARBEITEN	116,9%	125,5%		112,5%	100,0%	113,2%	144,3%		
Abweichung in €	+2.646,93	+3.997,20		+1.954,93		+2.074,48	+6.944,48		
Summe: 01.06	5.604,25	** 4.874,10		6.031,40	5.442,25	6.250,00	>> 6.400,00		
AUSSTATTUNG	115,0%	100,0%		123,7%	111,7%	128,2%	131,3%		
Abweichung in €	+730,15			+1.157,30	+568,15	+1.375,90	+1.525,90		
Summe: 01.10	** 15.132,35	16.233,74		15.684,33	>> 19.932,96	17.332,50	17.667,10		
VEGETATIONSTECHN.- ARBEITEN	100,0%	107,3%		103,6%	131,7%	114,5%	116,8%		
Abweichung in €		+1.101,39		+551,98	+4.800,61	+2.200,15	+2.534,75		
Summe: 01.11	2.530,75	** 1.475,00		6.319,88	5.402,42	>> 7.448,75	3.646,00		
FERTIGSTELLUNGSPFLEGE	171,6%	100,0%		428,5%	366,3%	505,0%	247,2%		
Abweichung in €	+1.055,75			+4.844,88	+3.927,42	+5.973,75	+2.171,00		
Summe: 01.12	1.727,50	1.650,00		** 1.071,98	>> 2.177,33	1.674,75	1.772,00		
REGIEARBEITEN	161,2%	153,9%		100,0%	203,1%	156,2%	165,3%		
Abweichung in €	+655,52	+578,02			+1.105,35	+602,77	+700,02		

